

CITY OF TUALATIN BID TABULATION FORM
Project Title: Tualatin River Greenway Shared Use Pathway
 Bid Opening: June 4, 2015 at 2:00 pm
 Juanita Pohl Center, 8513 SW Tualatin Rd.

CONTRACTORS	TOTAL BASE BID	ALTERNATE BID 1	ALTERNATE BID 2	ALTERNATE BID 3	ALTERNATE BID 4	ALTERNATE BID 5	ALTERNATE BID 6	GRAND TOTAL BASE BID PLUS ALTERNATE
3 Kings Environmental	\$3,214,602.50	\$29,000.00	\$37,000.00	\$23,000.00	\$10,000.00	\$32,000.00	\$14,000.00	\$3,359,602.50
Brown Contracting	\$3,013,176.00	\$72,000.00	\$60,000.00	\$10,000.00	\$69,000.00	\$40,000.00	\$90,000.00	\$3,354,176.00
Colf Construction	\$3,174,059.00	\$70,000.00	\$80,000.00	\$7,000.00	\$50,000.00	\$25,000.00	\$90,000.00	\$3,496,059.00
James W. Fowler Co.	\$3,060,903.50	\$68,000.00	\$44,000.00	\$3,600.00	\$70,000.00	\$17,500.00	\$57,000.00	\$3,321,003.50
Stellar J Corporation	\$3,327,412.00	\$71,000.00	\$50,000.00	\$9,000.00	\$62,000.00	\$51,000.00	\$110,000.00	\$3,680,412.00
COST ESTIMATE	\$2,749,418.00	\$79,486.00	\$44,000.00	\$19,800.00	\$54,186.00	\$52,140.00	\$30,800.00	\$3,029,830.00

DESCRIPTION OF ALTERNATES

Additive Alternate #1: Forest Rim River Elevated BoardWalk Overlook Including Related River Uses Interpretive Signs

Additive Alternate #2: Nyberg Woods Elevated Boardwalk Overlook

Additive Alternate #3: Minor Entry Gateway Features

Additive Alternate #4: Boardwalk Railing Type

Additive Alternate #5: Stone Masonry Veneer

Additive Alternate #6: Data Line Conduit & Pull Boxes